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Part 2- Qualifications Submission Format and
Requirements

A. Firm Description

1.

2.
3.
4.

Ownership and current principles of your firm and any other firm that
you propose to become part of your team.

History and growth of your firm as succinctly as possible.
Experience with litigation with Owners and Contractors.
Organizational chart.

B. Experience & Ability to Meet the Budget

1.

7 recent examples of your experience in designing facilities similar
to this project for other counties in Florida. For each of these
projects:

Two most recent projects your firm has completed, the total %

change orders and
A brief description of ingenuity’s experience in building County

Administrative Facilities.

C. Design Plan

1.

2,

D. Services
4.

5.
6.

E. Schedule
7.
8.

Current resumes listing relevant project experience within the past
several years.

Individual who, from project start to finish, will be the leader of
Ingenuity design team and the principal point of contact between
your firm and the Owner,

Organizational chart showing the lines of responsibility and
accountability for your team.

One page overview of services typically performed for similar
projects as the MEP Engineer for a Continuing Service Contract
Implement these services to ensure the success of this project
Describe your approach to teamwork on a project of this magnitude.

General approach to the schedule for this project.
Approach to schedule control and cost control.

F. Certified Minority Business Enterprise

G. Other Benefits

9.

Additional benefits of your team.

ingenuity engineers, inc.

300 south orange avenue. suite 1210. orlando. florida 32801 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308



Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

RFQ COVER PAGE

Name of Firm, Entity or Organization: Ingenuity Engineers Inc.

Federal Employer Identification Number (FEIN): 141921538
State of Florida License Number (If Applicable): 26308
Name of Contact Person: David F. Green Jr.

Title: President and CEO

E-Mail Address: dgreen@ingenuityei.com

Mailing Address: 4798 New Broad Street
Street Address (if different):
City, State, Zip: Orlando, FL 32814

Telephone: 407-398-6007 Fax: 407-398-6003

Organizational Structure — Please Check One:
Corporation [X] Partnership [] Proprietorship [ | Joint Venture [ ] Other [ |

If Corporation:
Date of Incorporation: 02/2005 State of Incorporation: Florida

States Registered in as Foreign Corporation: Georgia, Alabama, New York, New
Mexico, Vermont, North Dakota, South Dakota, North Carolina, South Carolina,
Mississippi, Idaho, New Jersey, Nebraska, and the US. Virgin Islands.

Authorized Signature: /4
Print Name: _David F. Gregn Jr, ﬂ
[ ¥

I

Signature: /

Title: _ President/CEO

Phone: _ 407-398-6007

This document must be completed and returned with your Submittal.
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

PROPOSER’S CERTIFICATION

Submit To: Sumter County Board of County Commissioners
SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS

7375 Powell Road

Wildwood, Florida, 34785 REQUEST FOR QUALIFICATON (RFQ) CERTIFICATION
Phone 352-689-4400
Fax 352-689-4401 AND ADDENDA ACKNOWLEDGMENT
DUE DATE: June 5, 2012 DUE TIME: 12:00 pm RFQ # 013-0-2012/AT
TITLE: MEP Engineering for Continuing Service Contract
VENDOR NAME: Ingenuity Engineers PHONE NUMBER:407-398-6007
VENDOR MAILING ADDRESS: 4798 New Broad Street FAX NUMBER: 407-398-6003
CITY/STATE/ZIP: Orlando, FL 32814 E-MAIL ADDRESS: dgreen@ingenuityei.com

“|, the undersigned, certify that | have reviewed the addenda listed below (list all addenda received to date). | understand that timely
commencement will be considered in award of this RFQ and that cancellation of award will be considered if commencement time is
not met, and that untimely commencement may be cause for termination of contract. | further certify that the services will meet or
exceed the RFQ requirements. |, the undersigned, declare that | have carefully examined the RFQ, specifications, terms and
conditions as applicable for this Request, and that | am thoroughly familiar with all provisions and the quality and type of coverage
and services specified. | further declare that | have not divulged, discussed, or compared this RFQ with any other Offeror and have
not colluded with any Offerors or parties to an RFQ whatsoever for any fraudulent purpose.”

1 2 3
Addendum # Addendum # Addendum # Addendum # Addendum #

"l certify that this quote is made without prior understanding, agreement, or connection with any corporation, firm, or person
submitting an RFQ for the same material, supplies, equipment or services and is in all respects fair and without collusion or fraud. |
agree to abide by all conditions of this RFQ and certify that | am authorized to sign this response and that the offer is in compliance
with all requirements of the RFQ, including but not limited to certification requirements. In conducting offers with, an agency for
Sumter County Board of County Commissioners (BOCC), respondent agrees that if thi respondent will

FQ isaccepted, th
convey, sell, assign, or transfer to the Sumter County BOCC all rights, title and interest,fn anH to Alf'causes of acion it may now or
hereafter acquire under the anti-trust laws of the United States for price fixing relatifig to fhe jcular comnfodities or services
purchased or acquired by the COUNTY. At the Sumter County BOCC discretion, guch assi nf sha made and become

effective %me the purchasing agency renders final payment to the respondent.”

[ Jaud F G reen jl/ /A

i
~~ " Authorized Agent Name, Title (Print) v Mrizeistgﬁature /

This form must be completed and returned with your Sybmittal
Ir
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

QUALIFICATIONS FORM FOR
BOARD OF SUMTER COUNTY COMMISSIONERS

Name of Firm Submitting Qualifications Ingenuity Engineers Inc.

Name of Person Submitting Qualifications ___ David F. Green Jr.

PROPOSER ACKNOWLEDGMENT

"The undersigned hereby declares that he/she has informed himself/herself fully in regard to all conditions to the work
to be done, and that he/she has examined the RFQ and Specifications for the work and comments hereto attached.
The Vendor proposes and agrees, if this submission is accepted, to contract with the Board of Sumter County
Commissioners, to furnish all necessary materials, equipment, labor and services necessary to complete the work
covered by the RFQ and Contract Documents for this Project. The Vendor agrees to accept in full compensation for

each item t rce73med Wedules incorporated herein.”
(s |

tr

Signature
(,o/.S"//Z
Date | [

[ ] Check if exception(s) or deviation(s) to Specifications. Attach separate sheet(s) detailing
reason and type for the exception or deviation.

This document must be completed and returned with your Submittal
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

Statement of Terms and Conditions

PUBLIC ENTITY CRIME: A person or affiliale who has been placed on the convicled vendor list following a
conviction for a public enlity crime may not submit a qualifications/Bid on a contract to provide any goods or
services to a public entity, for the construction or repair of a public building or public work, may not submit
Qualifications/Bids on leases of real property to a public entity, may not be awarded or perform work as a
conlractor, supplier, subcontractor, or consultant under a contract wilh any public entity, and may not
transact business with any public enlily in excess of the threshold amount provided in Section 287 017, for
CATEGORY TWO for a period of 36 months from the date of being placed on the convicted vendor list
INDEMNIFICATION : The Contractor agrees to indemnify and hold harmless Board of Sumler County
Commissioners, and lheir elected officials, employees and volunteers from and against all claims, losses
and expenses, including legal costs, arising out of or resulting from, lhe performance of this conlract,
provided that any such claims, damage, loss of expenses is attributed to bodily injury, sickness, disease,
personal injury or death, or to injury to or destruction of tangible property including the loss or loss of use
resulting there from and is caused in whole or in part by any negligent act or omission of the tenant
PROHIBITION OF LOBBYING: During the black out period which is, the period between the lime the
submiltals for Invitation lo Bid or the Request for Proposals, or Qualifications, or information, as applicable,
are received at Contracts / Purchasing and the lime the Board awards lhe contract, no proposer, no lobbyist,
principal, or other person may lobby, on behalf of a competing party in a particular procurement malter, any
member of the Board, or any Board employee other than the Financial Services Manager Violation of Lhis
provision may result in disqualification of violating party All questions regarding this Request for Proposais
(RFQ) or Invitation lo Bid (BID) must be submitted in writing to the Board's Financial Services Manager.

ANTI TRUST LAWS: By submission of a signed RFQ or BID, the successful Vendor acknowledges
compliance with all antitrust laws of lhe United States and Lhe Slate of Florida, in order lo prolect the public
from restraint of lrade, which illegally increases prices

CONFLICT OF INTEREST: The award of the contract hereunder is subject to the provisions of Chapter 112
of the Florida Statutes. Vendors shall disclose the name of any Officer, Director, Pariner, Associate, or
Agent who is also an Officer, Appointes, or Employee of any of the Boards al Lhe time of lhe RFQ or BID, or
at the time of occurrence of the Conflicl of Interesl thereafier

INTERPRETATION, CLARIFICATIONS AND ADDENDA: No oral interpretations will be made lo any
vendor as lo the meaning of the RFQ/BID Conlract Documents. Any inquiry or request for interpretation
received by the Financial Services Manager before the dale lisled herein will be given consideralion. All
such changes or interprelalions will be made in writing in the form of an addendum and, if issued, will be
distributed at or after the Pre-Proposals/Pre-Bid Conference, mailed or sent by available or electronic means
to all attending prospective Submitters prior to lhe established RFQ/BID opening date. Each Vendor shall
acknowledge receipt of such addenda in the space provided. In case any Proposer/Bidder fails to
acknowledge receipt of such addenda or addendum, his offer will nevertheless be conslrued as though it
had been received and acknowledged and the submission of his bid will constitute acknowledgment of lhe
receipt of same. All addenda are a part of the RFQ/BID FORMS and each Proposer/Bidder will be bound by
such addenda, whether or not received by him. It is the responsibility of each proposer/bidder to verify that
he has received all addenda issued before RFQ's/BID’s are opened. In the case of unit price items, the
quantities of work to be done and materials to be furnished under lhis RFQ/BID Contract are to be
considered as approximate only and are to be used solely for lhe comparison of RFQ's/BID’s received. The
Board and/or his CONSULTANT do not expressly or by implication represent Lhat the actual quanlities
involved will correspond exactly therewith; nor shall the Vendor plead misunderslanding or deception
because of such eslimate or quantilies of work performed or material furnished in accordance with the
Specificalions and/or Drawings and olher Proposals/Bid Documents, and it is understood that the quantities
may be increased or diminished as provided herein without in any way invalidating any of the unit or lump
sum prices bid

GOVERNING LAWS AND REGULATIONS: The vendor is required to be familiar with and shall be
responsible for complying wilh all federal, state and local laws, ardinances, rules and regulations thal in any
manner affect the work

PROPRIETARY/CONFIDENTIAL INFORMATION: Vendors are herby nolified lhat all information
submitted as part of, or in support of RFQ's/BID's, will be available for public inspeclion len days after
opening of the RFQ's/BID’s or until a short list is recommended whichever comes first, in compliance with
Chapter 119, and 287 of the Florida Statutes. Any person wishing lo view the RFQ's/BID's must make an
appointment by calling the Financial Services Manager at (352) 689-4435 All RFQ's/BID's submitted in
response lo lhis solicitation become the property of the Board Unless information submitled is proprietary,
copy wrilten, trademarked, or patented, the Board reserves the right lo utilize any or all informalion, ideas,
conceptions, or portions of any RFQ/BID, in its besl interest

TAXES: The Board of Sumter County Commissioners is exempt from any laxes imposed by the State and/or
Federal Govemment. Exemption certificates will be provided upon request

NON-COLLUSION DECLARATION: By signing this RFQ/BID, all Vendors shall affirm that they shall not
collude, conspire, connive or agree, directly or indirectly, with any other Proposer, firm, or person Lo submit a
collusive or sham Proposals in connection with the work for which their RFQ/BID has been submilted; or to
refrain from Bidding in connection with such work; or have in any manner, directly or indirectly, sought by
person to fix the price or prices in the RFQ/BID or of any other Bidder, or to fix any overhead, profit, or cost
elements of the RFQ/BID price or the RFQ/BID price of any olher Bidder, or to secure through any collusion,
conspiracy, connivance, or unlawful agreement any advantage against any other Bidder, or any person
interested in the proposed work,

PROPOSER RESPONSIBILITY: invitation by the Boards to vendors is based on lhe recipienl’s specific
request and application to DemandStar by Onvia at www.DemandStar.com [(800) 711-1712) or as the result
of response by the public to the legal advertisements required by State law. Firms or individuals submil Lheir
responses on a voluntary basis, and Lherefore are not entilled to compensation of any kind

OWNERSHIP OF SUBMITTALS: All responses, inquiries or correspondence relating to or in reference lo
this RFQ/BID, and all other reports, charts, displays, schedules, exhibils and other documentation submitted
by the vendors will become the property of the Board Reference to literature submilted wilh a previous
RFQ/BID will not relieve the Bidder from including any required documents with this RFQ/BID
EXAMINATION OF BID DOCUMENTS: Each Bidder shall carefully examine the RFQ/BID Document to
ensure all pages have been received, all drawings and/or Specifications and other applicable documents are
included, and shall inform himself thoroughly regarding any and all condilions and requirements that may in
any manner affect cost, progress or performance of the work to be performed under the Contract. Ignorance
on the part of the CONTRACTOR will in no way relieve him of lhe obligations and responsibilities assumed
under the Contract

VENDOR RESPONSIBILITY: Vendors are fully and completely responsible for the labeling, idenlificalion
and delivery of their submitlals. The Financial Services Manager will not be responsible for any mislabeled
or misdirected submissions, nor those handied by delivery persons, couriers, or the US Postal Service
DRUG FREE WORKPLACE: All Proposers/Bidders shall submit the enclosed, duly signed and
notarized form entitled “Drug Free Workplace Certificate”. The Drug Free Workplace Vendor shall
have the burden of demonstrating that his program complies with Section 287.087 of the Florida
Statutes, and any other applicable state law.

This document must be completed and returned
with your Submittal

Financial Services Department

BOARD OF SUMTER COUNTY COMMISSIONERS, are political subdivisions of the State of Florida, and
reserve the right to rejecl any and/or all submittals, reserve lhe right to waive any informalities or irregularities
in the examination process, and reserve the right to award contracts and/or in the best interest of the Boards
Submittals not meeting stated minimum terms and qualificalions may be rejected by lhe Boards as non-
responsive. The Boards reserve Lhe right to reject any or all submittals without cause. The Boards reserves
the righl to reject the submission of any Vendor in arrears or in default upon any debt or contract to the Boards,
or who has failed to perform faithfully any previous contract with the Boards or with olher governmental
agencies.

PUBLIC RECORDS LAW: Correspondence, materials and documents received pursuant to this RFQ/BID
become public records subject to the provisions of Chapter 119, Florida Statutes.

VERIFICATION OF TIME: Nextel time is hereby eslablished as the Official Time of the Boards
PREPARATION OF PROPOSALS/BIDS:

Signature of the Bidder: The Bidder must sign the RFQ/BID FORMS in the space provided for the signature
If the Proposer/Bidder is an individual, the words "doing business as ," must appear beneath
such signalure. In the case of a parinership, the signature of al least one of the partners must follow Lhe firm
name and the words, "Member of the Firm" should be writlen beneath such signature. If the Proposer/Bidder is
a corporation, the litle of the officer signing the RFQ/BID on behalf of lhe corporation must be slated and
evidence of his authority lo sign the RFQ/BID must be submilted. The Proposer/Bidder shall state in the
RFQ/BID FORMS the name and address of each person interesled therein

Basis for Bidding: The price proposed for each item shall be on a lump sum or unit price basis according to
specificalions on the RFQ/BID FORM. The proposed prices shall remain unchanged for the duration of the
Contract and no claims for cost escalation during the progress of the work will be considered, unless otherwise
provided herein.

Total Proposed Price/Total Contract Sum Proposed: If applicable, the total price bid for lhe work shalt be
the aggregate of the lump sum prices proposed and/or unit prices multiplied by Lhe appropriale estimated
quanlities for Lhe individual items and shall be staled in figures in Lhe appropriate place on the RFQ/BID FORM.
In the event that there is a discrepancy on the RFQ/BID FORM due to unit price extensions or additions, the
corrected extensions and additions shall be used to determine the project bid amount

TABULATION: Those wishing to receive an official tabulation of the results of the opening of Lhis RFQ/BID are
to submit a seif-addressed, stamped business size (No. 10) envelope, prominently marked on the front lower
left side, wilh lhe RFQ identificalion Tabulation requested by telephone, fax or electronic media will not be
accepted.

OBLIGATION OF WINNING BIDDER: The contents of the RFQ/BID of the successful proposer/bidder will
become contractual obligations if acquisition action ensues. Failure of the successful Proposer/Bidder to
accept these obligations in a contract may result in cancellation of lhe award and such vendor may be removed
from future participation.

AWARD OF BID: It is the Boards' intent to select a vendor within sixty (60} calendar days of the deadline for
receipt of Proposals/Bids However, Proposals/Bids must be firm and valid for award for at least ninety (80)
calendar days after the deadline for receipt of the RFQ/BID.

ADDITIONAL REQUIREMENTS: The firms shall furnish such additional information as the Boards may
reasonably require. This includes information which indicates financial resources as well as ability to provide
lhe services The Boards reserve the right to make investigations of the qualifications of the firm as it deems
appropriate.

PREPARATION COSTS: The Boards shall not be obligated or be liable for any cosls incurred by
Proposers/Bidders prior to issuance of a contract. All costs to prepare and submit a response to this RFQ/BID
shall be bome by the Proposer/Bidder.

TIMELINESS: All work will commence upon aulhorization from the Boards’ representalive (Financial Services
Manager). All work will proceed in a timely manner without delays. The Contractor shall commence Lhe work
UPON RECEIPT OF NOTICE TO PROCEED and/or ORDER PLACED (PURCHASE ORDER PRESENTED),
and shall deliver in accordance to lhe terms and condilions outlined and agreed upon herein

DELIVERY: All prices shall be FOB Destination, Sumter Counly, Florida, inside delivery unless otherwise
specified.

ADDITIONAL SERVICES/PURCHASES BY OTHER PUBLIC AGENCIES ("PIGGY-BACK"):

The Vendor by submitting a Bid acknowledges that olher Public Agencies may seek to “Piggy-Back" under the
same terms and conditions, during the effective pericd of any resulting conlract — services and/or purchases
being offered in this Bid, for the same prices and/or terms proposed. Vendor has the option to agree or
disagree to allow conlract Piggy-Backs on a case-by-case basis. Before a Public Agency is allowed to Piggy-
Back any conlracl, the Agency must first obtain the vendor's approval — without the vendor's approval, the
seeking Agency cannot Piggy-Back.

PLANS, FORMS & SPECIFICATIONS: Bid Packages are available from the Financial Services Manager.
These packages are available for pickup or by mail. If requested Lo mail, the Proposer/Bidder must supply a
courier account number (UPS, FedEx, elc). Proposers/Bidders are required to use lhe official RFQ/BID
FORMS, and all attachmenls itemized herein, are to be submitted as a single document. Any variation from the
minimum specifications must be clearly stated on the RFQ/BID FORM and/or Exceptions/Deviations Sheel(s)
Only one set of plans, forms, and specificalions will be furnished each company or corporalion interested in
submitiing a Proposals/bid. RFQ/BID FORM documenls for this project are free of charge and are available
on-line and are downloadable (vendor must pay any DemandStar fees or any shipping)

MANUFACTURER'S NAME AND APPROVED EQUIVALENTS: Any manufacturer's names, trade names,
brand names, information and/or catalog numbers listed in a specification are for information and not intended
to limit competilion unless otherwise indicated The Proposer/Bidder may offer any brand for which he is an
authorized representative, which meets or exceeds the RFQ/BID specification for any item(s). If RFQ's/BID's
are based on equivalent products, indicate on the RFQ/BID FORM lhe manufacturer's product name and
literature, and/or complete specifications. Reference to literature submitted with a previous RFQ/BID will not
salisfy this provision. The Proposer/Bidder shall explain in detail the reason(s) why the proposed equivalent
will meet the specifications and not be considered an exception thereto. RFQ's/BID’s which do not comply with
these requiremenls are subject to rejection. RFQ's/BID's lacking any written indication of intent to quote an
alternate brand will be received and considered in compiele compliance with lhe specifications as lisled on the
RFQ/BID FORM. The Financial Services Manager is to be notified, in writing, of any proposed changes in
materials used, manufacturing process, or construction. However, changes shall not be binding upon the
Boards unless evidenced by a Change Notice issued and signed by the Financial Services Manager, or
designated representalive.

QUANTITIES: The quantities as specified in this RFQ/BID are estimates only and are not to be construed as
guaranteed minimums

SAMPLES: Samples of items, when called for, shall be furnished free of expense, and if not destroyed may,
upon request, be returned at the Proposer's/Bidders expense. Each sample shall be labeled with the
Proposers/Bidder's name, manufacturer brand name and number, RFQ/BID number and item reference,
Samples of successful Proposers/Bidder's ilems may remain on file for the term of the contract. Request for
return of samples shall g accompaniad by instructiongfwhich include shipping authorization and must be
received at time of apal disposed of by the Boards within a reasonable time
as deemed appropriatay
DOCUMENT RE-CR

-greate any document(s) required for this solicilation,
in the original Board formal must be included in any re-
sponsive If raquired information is nol included in any re-

created documept
ACKNOWLEDGED:

:Signa:;;a‘ hdl Diate)
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

REFERENCE & SIMILAR PROJECTS EXPERIENCE FORM

Owner / Business Name: Sumter County- Sumter County Criminal Justice Jail Renovation

Project Location / Address: 1988 Sumter County Jail, Sumter County Bushnell, FL

City: Bushnell State: Florida Zip Code:
Point of Contact: Doug Conway Dates of Work: 10/2010- 05/2012 ]
Phone Number: (352) 303-2496 Fax Number:

E-mail Address: doug.conway@sumtercountyfl.gov

_Project Name: Sumter County- Sumter County Criminal Justice Jail Renovation

Brief Description of Project: Ingenuity Engineers provided mechanical, electrical, and plumbing professional
engineering design services for the Sumter County- Criminal Justice Jail. Scope of work included Judges chambers,
courtrooms, booking, HVAC upgrade, medical annex, and inmate dormitories. Design also included upgrades to
security systems, CCTV, audio and visual upgraded and door control modifications.

Owner / Business Name: Sumter County Fire Rescue Stations

Project_Location / Address: 5764 CR 313 Bushnell, FL/3290 CR 521 Coleman, FL 33521

City: Bushnell and Coleman State: Florida Zip Code: 33521
Point of Contact: Doug Conway Dates of Work: 2009
Phone Number: (352) 303-2496 Fax Number:

| E-mail Address: doug.conway@sumtercountyfl.gov

Project Name: Sumter County Fire Stations Prototype Bushnell and Coleman

Brief Description of Project: Ingenuity Engineers provided mechanical, electrical, and plumbing professional
engineering design services for Sumter County for two new prototype fire rescue stations, for Bushnell and Coleman.

Owner / Business Name: Sumter County Fire Rescue

Project Location / Address: 4147 CR 466 Oxford, FL. 34484/ 277 Hall Street Wildwood, FL 34785

City: Oxford and Wildwood State: Florida Zip Code: 34484/ 34785
Point of Contact: Doug Conway Dates of Work:2009
Phone Number: (352) 303-2496 Fax Number:

E-mail Address: doug.conway@sumtercountyfl.gov

Project Name: Sumter County Fire Stations Renovation Oxford and Wildwood

Brief Description of Project: Ingenuity Engineers provided mechanical, electrical, and plumbing professional
engineering design services for Sumter County for renovations to two fire rescue stations for Oxford and Wildwood.
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

This document must be completed and returned with your Submittal

CONTRACTOR’S AFFIDAVIT

County of

_ D /
Before me personally appeared _Dixuic) F- S0aun I who'is title) | F2Scle X /cEo
of (the company described herein) Toc,on Uity dncinie 1< Mobeing duly sworn, déposes and says that
the foregoing statements are a true and’accurate'staterent of the position of said organization as of the
date thereof, and, that the statements and answers to the foregoing experience questionnaire are correct
and true as of the date of this affidavit; and, that he/she understands that intentional inclusion of false,
deceptive, or fraudulent statements of this application constitutes fraud; and, agrees to furnish any pertinent
information requested by The Sumter County Board of County Commissioner deemed necessary to verify
the statements made in this application or regarding the ability, standing and general reputation of the

applicant.
L nlA

_or Produced Ildentification

i O p
State of Florida (wa_ )}L

Personally Known

Swtrn to and subscribed before me this 2} day of jzb‘f\l\ 20 12
| Qg0 ~onny QP &
NOTARY-PUBLIC - STATE OR/FLORIDA (Print Name of Notary Public)

(Signatdire of Notary Public)

(seal)

.

e

JENNY TAPIA
MY COMMISSION f 007952%4:45
e S : February 7,

%.ﬁr' {h. j Enngdp‘]rﬁnal?m\iw Puhlﬁ Underwritars
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract
This document must be completed and returned with your Submittal

HOLD HARMLESS AGREEMENT

The Contractor/Vendor is required to purchase and maintain minimum limits of $1,000,000 per
occurrence for all liability, which includes general liability and, if applicable, automobile liability. Other
coverage may be required where applicable.

The Contractor/Vendor agrees to hold the Board of Sumter County Commissioners harmless against

all claims for bodily injury, sickness, disease, death or personal injury or damage to property or loss of
use resulting there from, arising out of the agreement, unless such claims are a result of the County’s
sole negligence.

The Contractor/\Vendor shall purchase and maintain workers’ compensation insurance for all workers’
compensation obligations imposed by state law and employer’s liability limits of at least $100,000 each
accident and $100,000 each employee/$500,000 policy limit for disease. Even if the
Contractor/Vendor is not required by state law to secure workers’' compensation insurance, the
Contractor/Vendor shall purchase and maintain worker's compensation insurance in order to perform
or provide services to Sumter County. This is the standard requirement however; the Financial
Services Department can perform a special review as needed on a case-by-case basis for the
Contractor/Vendor.

The Contractor/Vendor shall also purchase any other coverage required by law for the benefit of
employees.

Required insurance shall be documented in Certificates of Insurance and shall be provided to the
County representative requesting the service.

By signature upon this form the Contractor/Vendor stipulates that h e agreées fo the jlold Harmless
Agreement, and to abide by all insurance requirements.
Ingenuity Engineers- David F. Green Jr. 2 / B

Contractor/Vendor-Print Name " Signatur

RFQ#013-0-2012/AT 06/05/2012
Project Name Date

The effective date of this Hold Harmless Agreement shall be from __6/2012 until __6/2015_.

(The effective dates shall be either the anticipated duration of the project or the current FY')
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

This document must be completed and returned with your Submittal

DRUG FREE WORKPLACE CERTIFICATE
, the undersigned, in accordance with Florida Statute 287.087, hereby certify that,

____Ingenuity Engineers Inc.
(print or type name of firm)

e Publishes a written statement notifying that the untawful manufacture, distribution, dispensing, possession or
use of a controlled substance is prohibited in the workplace named above, and specifying actions that will be
taken against violations of such prohibition.

e Informs employees about the dangers of drug abuse in the work place, the firm's policy of maintaining a drug

free working environment, and available drug counseling, rehabilitation, and employee assistance programs,
and the penalties that my be imposed upon employees for drug use violations.
¢ Gives each employee engaged in providing commodities or contractual services that are under RFQ or bid, a
copy of the statement specified above.
e Notifies the employees that as a condition of working on the commodities or contractual services that are
under RFQ or bid, the employee will abide by the terms of the statement and will notify the employer of any
conviction of, please or guilty or nolo contendere to, any violation of Chapter 1893, or of any controlled
substance law of the State of Florida or the United States, for a violation occurring in the work place, no later
than five (5) days after such conviction, and requires employees to sign copies of such written (*) statement to
acknowledge their receipt.
e Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation
program, if such is available in the employee’s community, by any employee who is sg convicted.

e Makes a good faith effort to continue to maintain a drug free work placg through, the implefmentation of the
drug free workplace program. |
e “As a person authorized to sign this statement, | certify that the above/ ed fuginesy, fiph or corporation
complies fully with the requirements set fo erej

" Authorized ignatfre

Lls1e

V/ Datf Signed
State of: -\:\6 NAC‘\ |
County ofFC‘J\\L:{ 0 G}‘C‘_
Sworn to and subscribed before me this 5 day of —yunQ ; 20(_Z

Personally known L~ or Produced Identification __ ™~ \ <

O\ Vo o (Specify Type of Identification)
\\\QQMM {[() P

Sit_:llhature of-Notary
My Commission Expiresﬁkf vapry 1, 2014

JENNY TAPIA

MY COMMISSION # 00?952%4:45
- February 7, 2014

3 Bonflzdp'lrﬂrﬁaw?wuh{lzumm

(seal)

This document must be completed and returned with your Submittal
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

Conflict of Interest Disclosure Form

I HEREBY CERTIFY that
2. I (printed name) David F. Green Jr. am the
(title) _ President /CEO_ and the duly authorized representative of the firm of (Firm Name)
Ingenuity Engineers Inc. _ whose address is 4798 New Broad Street

Orlando, FL 32814
, and that I possess the legal authority to make this affidavit on behalf of myself and the firm for which I am
acting; and,

2. Except as listed below, no employee, officer, or agent of the firm have any conflicts of interest, real or apparent, due to
ownership, other clients, contracts, or interests associated with this project; and,

3. This bid qualification is made without prior understanding, agreement, or connection with any corporation, firm, or person
submitting a bid qualification for the same services, and is in all respects fair and without collusion or fraud.
EXCEPTIONS (List)

Vi
-

Printed Name: _ David F. Green Jr/” i DU A E. O roLn j C.

Firm Name: Ingenuity Engineers Inc.
Date: jw S. ZQ‘ Q’

Sworn to and subscribed before me this b day of _ j U~ “‘-Q 2012

Personally Known |~

OR Produced Identification —— , Type of Identification

My Commission Expires TD-\N‘UQ 2y r’ [} 20! L—'-

N

(Pripted, ly]JEa_or stamped commissioned name of notary)

JENNY TAPIA
\Y COMMISSION DD $50452
b 4 - Fobruary 7

THIS FORM MUST BE COMPLETED AND RETURNED WITH YOUR QUALIFICATIONS PACKAGE
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 1

FIRM PROFILE

Proposed Discipline: Mechanical, Electrical, Plumbing, Fire Protection and Information Technology,
Consulting Engineers

1. Firm (or joint venture) Name & Address 1c. Licensed to do business in the State of Florida
__X__ Yes No

Ingenuity Engineers Inc.

4798 New Broad Street
Orlando, FL 32814 1d. Name, Title & Telephone Number of Principal to

Contact

David F. Green Jr.
President and CEO
407-398-6007

— 1 1e. Address of office to perform work, if different from

1a. Firm is _X___ National __X__ Regional __X__ Local Item 1

FEIN # _ 141921638

1b. Firm is a Certified Minority Business Enterprise Yes
_X_No

2. Please list the number of people by discipline that your firm/joint venture will commit to the County's project.

1. David F. Green Jr. President/CEO Electrical Design
2. Brian S. Hessinger P.E. Mechanical Engineer

3. If submittal is by joint venture list participating firms and outline specific areas of responsibility (including
administrative, technical, and financial) for
each firm:

3a. Has this joint venture previously worked together? Yes No
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 2

TEAM COMPOSITION

Brief resume of key persons, specialists and individual consultants shall be assigned to the project. Utilize one sheet
per person. (Additional information may be attached)

Name & Title:
David F. Green Jr,

Project assignment:
Project Manager/ Electrical Design

Name of firm with which associated:
Ingenuity Engineers Inc.

Years experience:

With this firm __ 7 With other firms__23___

Education: Degree(s)/year/school/specialization:

Bachelor of Science
General Engineering/ 1998
Kennedy Western University
University of Dayton

Active registration: Year first registered/discipline

N/A

Other experience and qualifications relevant to the proposed project:

Project manager and Design Engineer for:

Sumter County 1988 Jail Renovation
Sumter County Sheriff's Office- Renovations
Sumter County Fire Station- Coleman
Sumter County Fire Station- Bushnell
Sumter County Fire Station- Oxford

Sumter County Fire Station- Wildwood
Sumter County Fire Station 11

Sumter County Sheriff's Office- Back-up Generator
Sumter County VOIP Generator

Sumter County Jail- Domestic Hot Water
Sumter County Animal Services

Sumter County Horse Barn

Sumter County Animal Control Facility
Sumter County Health Department

Sumter County Public Works Generator
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 2

TEAM COMPOSITION

Brief resume of key persons, specialists and individual consultants shali be assigned to the project. Utilize one sheet
per person. (Additional information may be attached)

Name & Title:
Brian S. Hessinger P.E.

Project assignment:
Project Manager/ Mechanical and Plumbing Engineer

Name of firm with which associated:
Ingenuity Engineers Inc.

Years experience:

With this firm __7__ With other firms__18___

Education: Degree(s)/year/school/specialization:

Bachelor of Science Mechanical
Engineering/ 1992
University of Central Florida

Active registration: Year first registered/discipline

Professional Engineer, 1998, Mechanical

Other experience and qualifications_relevant to the proposed project:

Project manager and Design Engineer for:

Sumter County 1988 Jail Renovation
Sumter County Sheriff's Office- Renovations
Sumter County Fire Station- Coleman
Sumter County Fire Station- Bushnell
Sumter County Fire Station- Oxford

Sumter County Fire Station- Wildwood
Sumter County Fire Station 11

Sumter County Sheriff's Office- Back-up Generator
Sumter County VOIP Generator

Sumter County Jail- Domestic Hot Water
Sumter County Animal Services

Sumter County Horse Barn

Sumter County Animal Control Facility
Sumter County Health Department

Sumter County Public Works Generator
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 3

OUTSIDE KEY CONSULTANTS

If respondent is not a joint venture, list outside key consultants/associates that shall be used for the proposed project.
(Form may be reproduced if additional space is necessary.) Include resume of all individuals assigned to this project
including projects they have worked on and contact names for each.

Company Name: Technology Research and Development

Address of office proposed for this project:

437 Gaston Foster Road
Orlando, FL 32807

Role Projected % of | Name of Individual Assigned Firm Worked Individual
(i.e. Civil Engineering, Over-All Work to this Project with prime before | Worked with
Environmental, Landscape on Entire (Yes or No) prime before
Architectural...) Project (Yes or No)
Design Information 10%-20% Larry J. Trobough Yes Yes
Technology Audio and Visual
and Security Design
Attach resume and projects.
Company Name:
Address of office proposed for this project:
Role Projected % of | Name of Individual Assigned ~ Firm Worked Individual
(i.e. Civil Engineering, Over-All Work to this Project with prime before | Worked with
Environmental, Landscape on Entire (Yes or No) prime before
Architectural...) Project (Yes or No)
Attach resume and projects.
Company Name:
Address of office proposed for this project:
Role Projected % of | Name of Individual Assigned |  Firm Worked Individual
(i.e. Civil Engineering, Over-All Work to this Project with prime before | Worked with
Environmental, Landscape on Entire (Yes or No) prime before
Architectural...) Project (Yes or No)

Attach resume and projects.

Are there any contractual agreements between the respondent (prime consultant) and any of the proposed sub-

consultants?

__yes _X__

no

Financial Services Department
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 4

LOCATION

1. Specify address of Prime Consultant’s designated office where the majority of work on this project
will be performed:

Ingenuity Engineers Inc. Corporate Office
4798 New Broad Street
Orlando, FL 32814

2. Indicate percentage of total over-all project fees projected to be performed on this project by the
Prime Consultant's office specified above. (Do not include percentage of fees anticipated to be performed

on this project by sub-consultants)

100 %
3. Specify address of Prime Consultant’s other office)s) where any part of the work on this project will
be performed (if applicable): N/A
4. Indicate percentage of total over-all fees projected to be performed on this project by the office

specified above. Do not include percentage of fees anticipated to be performed on this project by sub-
consultants.

100 %

5. Indicate percentage of total over-all fees projected to be performed on this project by firms located
within Sumter County including the prime consultant and sub-consultants, utilizing information supplied
above and on Form 2.
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 5

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate
current qualifications relevant to the County's project that have beenlis being accomplished
by personnel that shall be assigned to the County's project. List no more than ten (10)

projects for Phase | and Phase Il of the County’s project..

4. Project Name & Location
1998 Sumter County Jail- Renovation

Project Manager: David F. Green Jr.

Completion Date (Actual or Estimated- Estimated 06/2013

Project Owners Name & Address

Doug Conway, Project
Manager/Facilities Director

Sumter County Government
910 North Main Street
Bushnell, FL 33513-6146
Phone: (352) 303-2496

Estimated Cost (In Thousands)

Entire Project

$4,000,000

Work for which firm wasl/is
responsible

$2,000,000

Project Owner's Contact Person, Title, &
Telephone Number

Doug Conway, Project
Manager/Facilities Director

Sumter County Government

910 North Main Street

Bushnell, FL 33513-6146

Phone: (352) 303-2496

Scope of Entire Project (Please give quantitative indications wherever possible)

Design of HVAC, Plumbing, Electrical and Information Technology, Security upgrades for existing facilities, as well as
the addition to Courtrooms and inmate support areas.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Renovation of HVAC, Plumbing, Electrical and Information Technology, Security upgrades for existing facilities, as well
as the addition to Courtrooms and inmate support areas.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned to the

County’s Project

David F. Green Jr., Brian S. Hessinger P.E., Larry J. Trobough, Jim Morris, Nick Maffeo P.E., Patrick Kreusch, Matt

Buecker, Jennifer Lee, Frankie Green.
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 6

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate
current qualifications relevant to the County's project that have beenlis being accomplished
by personnel that shall be assigned to the County's project. List no more than ten (10)
projects for Phase | and Phase Il of the County’s project..

5. Project Name & Location

Project Owners Name & Address
Seminole County Public Service Building- Data/ Communication | \asijiam H. Johnson. Il

Feeder relocation. 205 West County Home Road
Sanford, FL 32773

-665-5572 (PH
Project Manager: David F. Green Jr. 28;_222_22;5 EFX))

Completion Date (Actual or Estimated- Estimated 2012

Estimated Cost (In Thousands) Project Owner's Contact Person, Title, &

Entire Project Work for which firm was/is | Telephone Number
responsible William H. Johnson, I

205 West County Home Road
$400,000 $100,000 Sanford, FL 32773
407-665-5572 (PH)
407-665-5285 (FX)

Scope of Entire Project (Please give quantitative indications wherever possible)

As a part of reroofing project, relocated a 800AMP feeder for the 911 room.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design and administrator of the entire electrical design.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned to the
County's Project

David F. Green Jr.
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FORM 5

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate
current qualifications relevant to the County's project that have been/is being accomplished
by personnel that shall be assigned to the County's project. List no more than ten (10)
projects for Phase | and Phase Il of the County’s project..

6. Project Name & Location

Project Owners Name & Address
Taylor Farms- Processing Plant for Package foods. Glen Frey

Taylor Farms
7250 Chancellor Drive

Project Manager: Brian S. Hessinger P.E. Ortando, FL 32501

Completion Date (Actual or Estimated- 2012

Estimated Cost (In Thousands) Project Owner's Contact Person, Title, &
Entire Project Work for which firm was/is | Telephone Number
responsible Glen Frey
Taylor Farms
$4,300,000 $2,400,000 7250 Chancellor Drive

Orlando, FL 32501
(407) 859-3373
(817) 584-0971

| Scope of Entire Project (Please give quantitative indications wherever possible)

30,000sqft refrigerant food processing plant, including freezer and processing area.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design of the mechanical, electrical, plumbing, and fire protection for the entire project.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned to the
County's Project

Brian S. Hessinger P.E.
David F. Green Jr.
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 5

ILLUSTRATIVE WORK

Work by firm or joint venture members or outside key consultants which best illustrate
current qualifications relevant to the County's project that have beenlis being accomplished
by personnel that shall be assigned to the County’s project. List no more than ten (10)
projects for Phase | and Phase Il of the County’s project..

7. Project Name & Location
Project Owners Name & Address
West Point Military Academy- Training Facility, West Point New York
West Point Associate of Graduates- West
Point New York
Project Manager: Brian S. Hessinger P.E.
Completion Date (Actual or Estimated- Estimated 2012
Estimated Cost (In Thousands) | Project Owner's Contact Person, Title, &
Entire Project Work for which firm was/is | Telephone Number
responsible Rob Ledford- Principal Baker Barrios
Architects
$4,300,000 $2,400,000 100 E. Madison Street
Suite 100
Tampa, FL 33602
Phone (813) 549-1900

Scope of Entire Project (Please give quantitative indications wherever possible)

Constructed an 86,000sqft indoor athletic facility.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Design of the mechanical, electrical, plumbing, and fire protection for the entire project.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned to the
County's Project

Brian S. Hessinger P.E.
David F. Green Jr.
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Sumter County Board of County Commissioners — RFQ# 013-0-2012/AT — MEP Engineering Services for Continuing Service Contract

FORM 6

VOLUME OF WORK

Prime Consultant’s volume of work performed for the Sumter County Board of County Commissions
As a prime consultant and as a sub consultant — currently and previously

~ Name of Project (include continuing Prime or Sub Total Contracted | Approximate date of award
contracts) Fee Amount of contract
1998 Sumter County Jail Renovation Prime $30,000 2013
Sumter County Fire Station 11- Prime $500 2012
Bushnell, FL
Sumter County Health Department Prime $6500 2012
Offices- Standby Generator
Sumter County Horse Barn Facility Prime $3300 2012
Generator Electrical Engineering, Prime $2500 2010
Sumter County Sheriff's Office
Generator VOIP- Electrical Engineering, | Prime $10,000 2010
Sumter County Sheriff's Office
Sumter County Animal Services Prime $2000 2011
Sumter County Jail Controls Prime $4000 2012
Sumter County Public Works Prime $7500 2012
Sumter County- Health Department Prime $2500 2012
Parking Lot
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“Proaclive Engineering Solutions”’

Firm Description

A.1. Ownership and Current Principals

Ingenuity was established by David F. Green, Jr. and Brian S. Hessinger, P.E., LEED
AP, in 2005.Since then Ingenuity has grown from 2 employees to a high of 40 and
currently at 16. Mr. Green has over 27 years of experience in design and management
of building engineering systems. Mr. Hessinger has over 20 years experience as a
registered mechanical engineer, and LEED Accredited Professional by the U.S. Green
Building Council with extensive knowledge of HVAC, plumbing, and fire protection
systems. As consulting engineers, they have worked on numerous projects throughout

the United States.
A. 2. History and Growth

Ingenuity Engineers, Inc., is committed to providing the highest quality mechanical,
electrical, plumbing, and fire protection engineering services to state, governmental, and
institutional agencies throughout the United States.

Ingenuity brings together a team of experienced professionals with diverse backgrounds
and knowledge. Our team guides each project from concept to completion; ensuring
clients receive the most logical and cost-effective design engineering solutions. Our goal
is to empower clients with a practical advantage, through knowledge and unique insight
into the design and engineering process. This insight enables our clients to become an
educated resource for their design and construction team and through this approach the
entire team grows strong with knowledge. Our approach is simple: “Proactive
Engineering Solutions.” This concept allows our staff to act, rather than react, to the

clients’ needs.

Ingenuity Engineer Corporate Headquarters
4798 New Broad Street
Orlando, FL 32814

ingenuity engineers, inc.

4798 New Broad Street. suite 300. orlando. florida 32814 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308



envity

“Proactive Engineering Solutions”

A.3. Experience with Litigation with Owners

Subject: Description of litigation, major disputes, contract defaults and liens
in the past five years.

To Whom It May Concern:

This serves to confirm that within the past eight years there have been no legal or
administrative proceedings filed against Ingenuity Engineers, Inc., nor any major
disputes, contract defaults or liens against Ingenuity Engineers, Inc.

Sincerely,

N/ A

David F. Greén, Jr.
President / CEO

ingenuity engineers, inc.

4798 New Broad Street. suite 300. orlando. florida 32814 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308
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envity
Jine Inc.

“Proactive Engineering Solutions”

B. Experience and Ability to meet the Budget

¢ Indian River County School Board Continuing MEP Services Contract,
Indian River County, FL
e 1. Thermal Energy Storage System (TES) Evaluations for five
elementary schools,
e 2. HVAC evaluation study of 10 schools within the county.

Owner Contact- Nick Westenberger, Facilities Planner
Facilities Department
School District of Indian River County
1990 25th Street
Vero Beach, FL 32960
Phone: (772) 564-5016

Construction Manager- Brad Schuh, Construction Manager
Summit Construction
2837 Flight Safety Drive
Vero Beach, FL 32960
Phone (772) 794-2099
Ingenuity Project Manager-David F. Green Jr., Principal in Charge
4798 New Broad Street
Orlando, FL 32814

e Okeechobee County School Board Continuing MEP Services Contract,
Okeechobee County, FL
1. Okeechobee High School Chiller Replacement,
2. Okeechobee Bus Facility Renovation
3. Okeechobee High School Data/Comm. ITV, Replacement
4. Seminole Elementary School / North Elementary School/
Everglades Elementary

Owner Contact- Dale Barrett, Director of Operations
School District of Okeechobee County
938 NW 34th Street
Okeechobee, FL 34972
Phone: (863) 462-5083, ext. 203
Cell (863) 697-2685

Construction Manager- Ron Dubois, Contractor
Universal Cable
914 Fern Street
W. Palm Beach. FL 33401
Phone (561) 659-6308

ingenuity engineers, inc.

4798 New Broad Street. suite 300. orlando. florida 32814 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308



Ingenuity Project Manager-David F. Green Jr., Principal in Charge
4798 New Broad Street
Orlando, FL 32814
Phone (407) 398-6007

« Indian River County School Board Continuing MEP Services Contract,
Indian River County, FL

¢ Provide mechanical, electrical, and plumbing professional engineering
services associated with providing professional engineering services for
the design of a new $11.5 million + 65,000 sq. ft. Support Services Facility.

Owner Contact- Nick Westenberger, Facilities Planner
Facilities Department
School District of Indian River County
1990 25th Street
Vero Beach, FL 32960
Phone: (772) 564-5016

Construction Manager- Brad Schuh, Construction Manager
Summit Construction

2837 Flight Safety Drive
Vero Beach, FL 32960
Phone (772) 794-2099

Ingenuity Project Manager-David F. Green Jr., Principal in Charge
4798 New Broad Street
Orlando, FL 32814
Phone (407) 398-6007

B.2. Two most recent Projects

1. 618 South Street- 5-story office building with parking structure and retail on the
first floor. While Ingenuity Engineers completed the mechanical, electrical,
Plumbing and fire protection design, there were less 1% mechanical, electrical,
and plumbing, change orders.

2. Sumter County BOCC VOIP- Sheriff's office generator, there were less than 1%
of change orders

ingenuity engineers, inc.

4798 New Broad Street. suite 300. orlando. florida 32814 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308



B.3. Experience in building County Administrative
Facilities

Ingenuity Engineers is current on all above noted policy and procedures with the state of
Florida as well as Sumter County facility administrative standards. Our company has
been fortunate to have the opportunity to work with Sumter County recently, as well as
several other county administrative throughout Florida.

Combined, our senior staff has designed many County Administrative Facilities including
Marion, Orange, Lake Brevard, Indian River, Martin, St. Lucie, Sumter, Okeechobee,
Polk, Hillsborough, and Volusia and renovation of more than ten (10) other districts
within the State of Florida.

This allows our team of professionals to stay current in all code and energy requirements
and policies concerning ADA, current standards in LEED design requirements with

governmental institutions.

ingenuity engineers, inc.

4798 New Broad Street. suite 300. orlando. florida 32814 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308
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"Proaclive Engineering Solutions”

Design Plan

C. 1. Individuals that will fill key rolls on our team

David F. Green Jr. and Brian S. Hessinger P.E. address Quality Control/Quality
Assurance throughout every phase of a project.

There procedures begin with project initiation with the client, leading to a kick off meeting
to understand the scope validation, schedule and the budget. The site is reviewed and
physically attended by the team members which helps David and Brian and there team
to understand the project scope and design, while keeping the criteria that is essential or
mandated by the client throughout the process. They also incorporate periodic reviews
with the entire team to make sure the projects meet scheduled benchmark
responsibilities for quality assurance directly on the project manager and their team.

The establishments of detailed project scheduling and work flow programs are essential
for cost control. The use of a proprietary list of past lessons learned serve as a
crosscheck to assure quality control.

A final step of additional quality checking by dedicated quality assurance/quality control
professionals, independent of the project team, is embraced as a team concept which
ensures a high quality product.

For the Sumter County continuing contract David and Brian will be the main points of
contact for start to finish as well as principals in charge for the firm. Brian and Dave will
be 100% proactive and will maintain the execution of this project. Listed below are a few
projects that Mr. Green and Mr. Hessinger have completed for Sumter County in recent
years.

Sumter County Jail Renovation

Sumter County Sheriff's Office

Sumter County Fire Station- Coleman
Sumter County Fire Station- Bushnell
Sumter County Fire Station- Oxford
Sumter County Fire Station- Wildwood
Sumter County Fire Station 11

Sumter County Sheriff's Office- Back-up Generator
Sumter County VOIP Generator

Sumter County Jail- Domestic Hot Water
Sumter County Animal Services

Sumter County Horse Barn

Sumter County Animal Control Facility
Sumter County Health Department
Sumter County Public Works Generator

ingenuity engineers, inc.

4798 New Broad Street. suite 300. orlando. florida 32814 - phone: 407. 398.6007 fax: 407.398.6003 C.A. #26308



C. 2. a David F. Green, Jr.

envity President/CEO

. inc.

“Proactive Engineering Solutions” S r. Electr ical En g ineer

PROFESSIONAL EXPERIENCE
e Marion County School Board Continuing Services Contract, Marion
County, FL

¢ Lockheed Martin Continuing Services Contract, Ocala FL, EaDcli\(égIIoofg:cience

o Okeechobee County Public Schools Continuing Services General Engineering/ 1998

e Contract, Okeechobee County, FL Kennedy Western University

e Orange County Public Schools, Rosemont & Southwood University of Dayton

e Elementary Schools Chiller Replacements, Orange County, FL REGISTRATION:

e School District of Indian River County (SDIRC), Thermal Energy lllumination Engineering Society
Storage System (TES) Evaluations for five elementary
schools, Indian River County, FL PROFESSIONAL

EXPERIENCE:
29 Years

¢ SDIRC Continuing Services Contract, Indian River County, FL

¢ Indian River County School Board Continuing Services
Contract, Indian River County, FL PROFESSIONAL PROFILE:
David F. Green, Jr., has exten-
sive experience in electrical
engineering analysis and

e SDIRC Fairlawn Elementary School - study, electrical
modifications and various services, Indian River County, FL

¢ SDIRC Fellsmere Elementary School - admin. offices and HVAC design for power distribution,
modifications, cafeteria and various services, lighting control, and
Indian River County, FL communications for office

) building facilities. He is also

e Indian River County Administrative Building chiller highly gkilled (PRa (] Sranrer
replacement, project administration including
Indian River County, FL scope of work development,

Indi iver C project management,
¢ Indian River County Health Department, o o el St St

e Lake Weir High School, Addition and Renovation, Marion County , FL cost control, quality control

o Okeechobee High School, Replaced the Water cooled chiller, construction documentation
Okeechobee, FL coordination and preparation,

specifications, and cost
e Everglades Elementary School HVAC System Replacement, estimating.

Okeechobee County, FL

e North Elementary School HVAC System Replacement,
Okeechobee County, FL

¢ Central Elementary School, Electrical revisions for classroom
buildings, Okeechobee County, FL

e Lake Highland Preparatory School, Field house addition,

gymnasium and locker room renovation, Orlando, FL
e St. John Neumann Catholic High School, Fitness training center and

a concession stand building, Naples, FL . ) ) )
ingenuity engineers, inc.
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PROFESSIONAL EXPERIENCE
e Marion County School Board Continuing Services Contract, Marion

County, FL
¢ Lockheed Martin Continuing Services Contract, Ocala FL, EDUCATION: ) _
) L . Bachelor of Science Mechanical
e Okeechobee County Public Schools Continuing Services Engineering/ 1992
e Contract, Okeechobee County, FL University of Central Florida

e Orange County Public Schools, Rosemont & Southwood

o Elementary Schools Chiller Replacements, Orange County, FL RECISTRATION:

Professional Engineer, 1998

¢ School District of Indian River County (SDIRC), Thermal Energy Florida
Storage System (TES) Evaluations for five elementary
schools, Indian River County, FL YEARS WITH OTHER FIRMS/

YEARS WITH THE FIRM:
18 Years / 7 Years

e SDIRC Continuing Services Contract, Indian River County, FL
e Indian River County School Board Continuing Services

Contract, Indian River County, FL PROFESSIONAL
AFFILIATIONS:
American Society of Mechanical

e SDIRC Fairlawn Elementary School - study, electrical
modifications and various services, Indian River County, FL G hears
e SDIRC Fellsmere Elementary School - admin. offices and HVAC National Fire Protection Assoc.
modifications, cafeteria and various services,
PROFESSIONAL PROFILE:

Indian River County, FL Lhireia e " o
. . - . - . rian Hessinger has provide
e Indian River County Administrative Building chiller engineering services for multiple

replacement, continuing contract projects. He is
Indian River County, FL highly skilled in project _
 Indian River County Health Department, mar:eargeenmer;r;r/]izi?\aSHe\)/(;\egSNe
- - . . experience g
¢ Lake Weir High School, Addition and Renovation, Marion County , FL design for these types of facilities.

e Okeechobee High School, Replaced the Water cooled chiller,
Okeechobee, FL

e Everglades Elementary School HVAC System Replacement,
Okeechobee County, FL

¢ North Elementary School HVAC System Replacement,
Okeechobee County, FL

e Central Elementary School, Electrical revisions for classroom
buildings, Okeechobee County, FL

e Lake Highland Preparatory School, Field house addition,

gymnasium and locker room renovation, Orlando, FL
e St. John Neumann Catholic High School, Fitness training center and

a concession stand building, Naples, FL ) ) ) )
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C. 3. Primary Point of Contact

For the Sumter County Continuing contract the main point of contact will be David F.
Green Jr., David was the primary contact for the Okeechobee School District project and
main other continuing contracts around the state of Florida. As Ingenuity’s main contact
David will be in charge of project management and finishing the project within budget
and on time. With a proven track record his leadership and ability to lead his team
shows.

ingenuity engineers, inc.
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Services

D. 1. Services Performed for similar projects MEP for
Continuing Services Contract

Ingenuity Engineers, Inc. and our personnel are experienced working with County
Administration and public works throughout the state of Florida. We have provided
mechanical, electrical, plumbing and fire protection professional engineering design
services (as well as LEED engineering design services, engineering studies and
evaluations, and Fire Safety evaluations) for projects similar to the Sumter County RFQ
for Mechanical/Electrical/Plumbing Engineering Services on Continuing Contract.
Ingenuity Engineers, Inc. and our personnel have provided major and minor engineering
services including electrical upgrades, energy power evaluations, HVAC design, analysis
plumbing design, and IT solutions for:

e Lake Weir High School Addition & Renovation, Marion County, FL
Marion County School Board Continuing Services Contract,
Marion County, FL*
e Marion County MEP Plan Review / Inspection Continuing Contract,
Marion County, FL*
e Marion County School Board Finance Office, Marion County, FL*
e Marion County School Board Cafeteria / Dining Building at Stanton-
Weirsdale Elementary, Marion County, FL*
e Marion County School Board Campus Fire Alarm Upgrades at Stanton-
Weirsdale Elementary, Marion County, FL*
East Marion Elementary HVAC Replacement, Marion County, FL*
Marion County Middle School, Marion County, FL*
Marion County High School, Marion County, FL*
School District of Indian River County Thermal Energy Storage System
(TES) Evaluations for five elementary schools,
Indian River County, FL
e Palm Beach County School Board Continuing Services Contract,
Palm Beach County, FL*
e Brevard County School Board Continuing MEP Contract,
Brevard County, FL*
e Indian River County School Board Continuing MEP Services Contract,
Indian River County, FL*
e Orange County Public Schools, Rosemont & Southwood
Elementary Schools, Chiller Replacements, Orange County, FL
e Okeechobee High School Chiller Replacement,
Okeechobee County, FL
e Central Elementary School, Electrical Upgrade Enhancements,
Okeechobee County, FL
¢ Yearling Middle School Standby Generator System,

ingenuity engineers, inc.
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D. 2. Service Implementation

Ingenuity Engineers, Inc.’s entire staff is available to dedicate the necessary time and
resources to the Sumter County Mechanical, Electrical, and Plumbing Engineering
Services project. Ingenuity brings together a team of experienced professionals with
diverse backgrounds and experienced knowledge. Our team guides each project with
the owner from concept to completion; ensuring that clients receive the most logical and
cost-effective engineering design solutions within the project schedule and budget.
Ingenuity will implement our program by having senior principals in the firm personally
carry out every aspect of the engineering coordination.

Our Microsoft Project scheduling practices ensure that we are able to devote the
necessary amount of resources and staff to each assignment. The end result of our
thorough planning is that we are able to provide services as required, within required
timelines, while keeping the project within budget.

Our Principals, Project Managers, engineering staff and entire firm is excited to work
with Sumter County on this assignment.

Ingenuity Engineers’ Organizational Chart and resumes, included on the following

pages, outline our firm’s staff and resources that will be at the disposal of Sumter County
when selected to provide Mechanical, Electrical and Plumbing Engineering Services.

ingenuity engineers, inc.
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D. 3. Approach to teamwork/Project Management

The approach for the success of Sumter County will be to encompass a plan of “hands
on” grass roots leadership, which eliminates the need for middle management. The
senior staff and principal in charge will be the key provider for the project’s design,
management and leadership success. Constant communication with the county staff will
be paramount. There is a constant continuity between leadership of the firm and the
design understanding, expectation and delivery of the product.

ingenuity engineers, inc.
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Scheduling

E. 1. Scheduling Control

Our scheduling process consists of two key components: Schedule Establishment and
Schedule Control.

Establishment of a schedule requires the collaborative involvement of Sumter County. At
the commencement of the project, Ingenuity engineers will use Microsoft Project to
establish a master base line schedule, critical paths, and a work plan. Tasks, task
schedules, task responsibilities, and end products (deliverables) will be indicated on the
master schedule. For each subsequent phase, detailed work plans will be developed
which address specific tasks in greater detail and allocate specific resources to
accomplish those tasks.

We will require the review and acceptance of schedules with Sumter County at the start
of the project, and, if mid-course adjustments become necessary, our project manager
will obtain the owners approval.

Our Microsoft Project scheduling practices ensure that we are able to devote the
necessary amount of resources and staff to each assignment. The end result of our
thorough planning is that we are able to provide services as required, within required
timelines, while keeping the project within budget.

E. 2. Cost Control

At project initiation, Ingenuity Engineers will prepare an order of magnitude “Cost Model’
based on our experience with the task. This will be shared with Sumter County. We will
reconcile phase end and intermediate cost estimates to ensure that the costs are
correctly managed. We will coordinate documentation for early phase cost estimating
with the Sumter County to ensure that all scope items are included. If budget
reconciliation action is required, we will identify specific actions to be taken, seek owner
approval, and modify documentation to ensure that we have achieved necessary cost
reduction.

Ingenuity Engineers can be depended on to continuously meet project schedules and
budget. We are disciplined in providing swift and consistent follow-up and maintaining
the proposed project schedule and budget. Ingenuity Engineers will strive to achieve an
in house two (2) day turn around policy on all shop drawings and a one (1) day turn
around on all contractor and owner request for information (RFI's) for the approval
process.

ingenuity engineers, inc.
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F. 1. Minority Business Enterprise

Board of Sumter County Commissioners
Financial Services Department

Amanda Taylor, Procurement Coordinator
7375 Powell Road

Wildwood, FL 34785

Phone (352) 689-4435

Fax (352) 689-4436

Re: Minority Business Certification
Dear members of the Board of Sumter County Commissioners selection committee:

Ingenuity Engineers, Inc. is not an M/WBE firm. However, Ingenuity Engineers, Inc. is
proud to employ a culturally and ethnically diverse workforce, and to maintain diversity in

our business practices.
incerely, y/
/ J/v/
( 0/ o

David F. Green, Jr.
President / CEO

ingenuity engineers, inc.
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Benefits

G. 1. Other Benefits

tngenuity Engineers and Sumter County have worked on many projects together. Below
are just a few that Ingenuity has completed for the County just within the past 5 years.
Ingenuity is well aware of the county standards and looks forward to once again meeting
exceeding those expectations.

Sumter County Jail Renovation

Sumter County Sheriff's Office

Sumter County Fire Station- Coleman
Sumter County Fire Station- Bushnell
Sumter County Fire Station- Oxford
Sumter County Fire Station- Wildwood
Sumter County Fire Station 11

Sumter County Sheriff's Office- Back-up Generator
Sumter County VOIP Generator

Sumter County Jail- Domestic Hot Water
Sumter County Animal Services

Sumter County Horse Barn

Sumter County Animal Control Facility
Sumter County Health Department

ingenuity engineers, inc.
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