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= AIA Document B101" — 2007

Standard Form of Agreement Between Owner and Architect

| AGREEMENT made as of the [2th day of February in the year 2013
{In words, indicate day, month and year.)

BETWEEN the Architect’s client identified as the Owner:
{Name, legal status, address and other information)

Board of Sumter County Commissioners
7375 Powell Road, Suite 200
Wildwood, FL 34785

and the Architect:
{Name, legal status, address and other information)

GLE Assoctiates, Inc.
4300 West Cypress Street, Suite 400
Tampa, FL 33607

for the following Project:
{Name, location and detailed description)

l Continuing Architect/Engineering Services

Continuing Architect/Engineering Services for locations within Sumter County, Florida
Each project to be issued via its own individual defined task order for projects up to
$2,000,000.00 in construction value or studies up to $200,000.00 in fees

Task orders (TO} to be issued on AIA G802 form (or reasonable facsimile) for
Amendment to the Professional Services Agreement and be sequentially numbered.

The Owner and Architect agree as follows, TO’s will be developed as follows:

1. Sumter County Public Works Division (PWD) and/or its subordinate
Facility Development Department (FD) will issue a preliminary scope of
work and critical dates to GLE, with expected response date.

2. GLE will review and understand the scope and timing, and then delineate

- their -scope- of-work in-terms -of major work -items; fee structure,-and
schedule to accomplish the TO, and submit to PWD or FD for evaluation
and coordination

3. PWD or FD, and GLE will meet to finalize the TO, and then PWD will
make a recommendation to the County Administrator and/or the Board of
County Commissioners (BOCC) to issue the purchase order (PO)and
approve the TO.

4. NOTE: Development of the TO does not constitute an obligation on the part
of the county for any costs incurred and the County can discontinue the TO
development at any time without cost, prior to approval by the County
Administrator or BOCC. Furthermore the County can stop work on a TO at
any time and will only be liable for verifiable costs to that date. Finally,
PWD or FD can change the TO after it has been issued, and the cost of
changes negotiated by the PWD or FD) and GLE..

ADBDITIONS AND DELETIONS:
The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added
information as well as revisions to
the standard form text is available
from the author and should be
reviewed. A venrical line in the [eft
margin of this document indicates
where the author has added
necessary information and where
the author has added to or deleted
from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect
to its completion or modification.
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EXHIBIT A INITIAL INFORMATION

ARTICLE 1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1 and in optional Exhibit A, Initial
Information:

(Complete Exhibit A, Initial Information, and incorporate it into the Agreement at Section 13.2, or state below
Initial Information such as details of the Project s site and program, Owner’s contractors and consultants,
Avrchitect’s consultants, Owner's budget for the Cost of the Work, authovized vepresentatives, anticipated
procurement method, and other information relevant to the Project.)

§ 1.2 The Owner’s anticipated dates for commencement of construction and Substantial Completion of the Work are
set forth below:
1. Commencement of construction date: .. ...

Continuing Architect and Engineering Services Contract commencement to be February 12, 2013 and
run for two (2) years. At the end of first and second two year period the contract may be renewed.
Total length of contract and its renewals to be six (6) years.
.2 Substantial Completion date:
| Substantial completion to be determined for each project at time of its task order initiation.
§ 1.3 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such

information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the
schedule, the Architect’s services and the Architect’s compensation.
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ARTICLE 2 ARCHITECT'S RESPONSIBILITIES
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall
reimburse the Architect for any additional cost:
(Identify types and limits of insurance coverage, and other insurance requirements applicable to the Agreement, if
any.)

.1 General Liability

| $2,000,000.00
.2 Automobile Liability
] $1,000,000.00
3 Workers® Compensation
| 500,000.00
4 Professional Liability
| $2,000,000.00

ARTICLE 3 SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary
architectural, civil, structural, mechanical, and electrical engineering services. Services not set forth in this Article 3
are Additional Services. The general process will follow that as specified in the basic agreement on page on of this
contract. That is, all work performed under this contract will be performed under individual task orders (TO).
Furthermore, a TO may include all or some of the basic services, schematic design, detailed design development,
construction documents, proposals, bidding negotiations, construction phase services such as construction or

- -contract administration, submittals, and others; each TO will be tailored to the need of the County, - :

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Ownet’s
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information
firnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the
Owner if the Architect becomes aware of any error, omission or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of , each awarded task order, the Architect shall submit for the Owner’s
approval a schedule for the performance of the Architect’s services. The schedule initially shall include anticipated
dates for the commencement of construction and for Substantial Completion of the Work as set forth in the Initial
Information. The schedule shall include allowances for periods of time required for the Owner’s review, for the
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performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the
Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable cause,
be exceeded by the Architect or Owner, With the Owner’s approval, the Architect shall adjust the schedule, if
necessary, as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s
approval.

§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the
Construction Documents and the entities providing utility services to the Project. In designing the Project, the
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such
entities providing utility services.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project.

§ 3.2 SCHEMATIC DESIGN PHASE SERVICES
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost
of the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in
terms of the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any
inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and constraction of the Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner
regarding the requirements of the Project.

§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components,

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design
Daocuments for the Owner’s approval. The Schematic Design Documents shall consist of drawings and other
documents including a site plan, if appropriate, and preliminary building plans, sections and elevations; and may-
include some combination of study models, perspective sketches, or digital modeling. Preliminary selections of
major building systems and construction materials shall be noted on the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and

building orientation, together with other considerations based on program and aesthetics, in developing 2 design that

is consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other
-.environmentally responsible.design services under Article 4. :

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule and budget for the Cost of the Work, The Architect may be required to obtain
tests, inspections and reports in their TO proposal, including but not limited to geotechnical investigations and soils,
structural, mechanical, chemical, air and water pollution/quality, hazardous materials, and other tests.

§ 3.2.6 The Architect shall subinit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, and request the Owner’s
approval.
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§ 3.3 DESIGN DEVELOPMENT PHASE SERVICES

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagranunatic layouts of building
systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and such other elements as may be appropriate. The Design Development Documents shall also
include outline specifications that identify major materials and systems and establish in general their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work,

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
adjustments to the estimate of the Cost of the Work, and request the Owner’s approval.

§ 3.4 CONSTRUCTION DOCUMENTS PHASE SERVICES

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Prawings and
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals,
which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental
authorities having jurisdiction over the Project.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) bidding and procurement information that describes the time, place and
conditions of bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and
Contractor; and (3} the Conditions of the Contract for Construction (General, Supplementary and other Conditions).
The Architect shall also compile a project manual that includes the Conditions of the Contract for Construction and
Specifications and may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments
to the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s
approval.

§ 3.5 BIDDING OR NEGOTIATION PHASE SERVICES
§ 3.5.1 GENERAL

-..I'he Architect shall assist the Owner.in.establishing a lst of prospective.contractors. Following the Owner’s - -
approval of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive
bids or negotiated proposals; (2} confirming responsiveness of bids or proposals; (3) determining the successful bid
or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 COMPETITIVE BIDDING
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by

1 procuring the reproduction of Bidding Documents for distribution to prospective bidders;

2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion
of the bidding process, and maintaining a log of distribution and retrieval and of the amounts of
deposits, if any, received from and returned to prospective bidders;

J  organizing and conducting a pre-bid conference for prospective bidders;
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4 preparing responses to questions from prospective bidders and providing clarifications and
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and

5 organizing and conducting the opening of the bids, and subsequently documenting and distributing
the bidding results, as directed by the Owner.

§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 3.5.3 NEGOTIATED PROPOSALS
§ 3.5.2.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by
.1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors; and
3 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors.

§ 3.6 CONSTRUCTION PHASE SERVICES

§ 3.6.1 GENERAL

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in ATA Document A201™-2007, General Conditions of the Contract for Construction. If the Owner
and Conftractor modify AIA Document A201-2007, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement,

§ 3.6.1.2 The Architect shafl advise and consult with the Owner and the owner’s selected program manager during
the Construction Phase Services. The Architect shall have authority to act on behalf of the Owner only to the extent
provided in this Agreement. The Architect shall not have control over, charge of, or responsibility for the
construction means, methods, techniques, sequences or procedures, or for safety precautions and programs in
connection with the Work, nor shall the Architect be responsible for the Contractor’s failure to perform the Work in
accordance with the requirements of the Contract Documents. The Architect shall be responsible for the Architect’s
negligent acts or omissions, but shall not have control over or charge of, and shall not be responsible for, acts or
omissions of the Contractor or of any other persons or entities performing portions of the Worlk.

§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences
with the award of the Contract for Construction and terminates on the date the Architect issues the final Certificate
for Payment. Construction Phase services will be determined for each TO During negotiations of that TQ. This will
vary based on the complexity of the construction project and the Owner’s use of independent Construction
Management (CM) firms, It is possible that construction phase services are not needed in a TO, in which case that
portion allocated for construction phase will be eliminated. If the construction phase services are not needed, the

- Architect will not be required to-perform any services listed under § 3.6 but if the construction phase services are "~
only limited pursuant to the TO, the TO will list what, if any subsections under § 3.6 the Architect will be required
or requested to perform,

§ 3.6.2 EVALUATIONS OF THE WORK

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in a manner indicating that the
Work, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work, On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and report to the Owner (1) known deviations from the Contract Documents and
from the most recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in
the Work.
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§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents, Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is
fabricated, installed or completed. However, neither this authority of the Architect nor a decision made in good faith
either to exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the
Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality fo either, and shall not be liable for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matters relating to aesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that
term is defined in ATA Document A201-2007, the Architect shall render injtial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 CERTIFICATES FOR PAYMENT TO CONTRACTOR

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents.
The foregomg representations are subject (1) to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, (2) to tesults of subsequent tests and inspections, (3) to correction of
minor deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by
the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previcusly paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Apphcanons and Certificates for Payment

§ 3 6.4 SUBMITTALS

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient
time in the Architect’s professional judgment to permit adequate review.

§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or
take other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples,
but only for the limited purpose of checking for conformance with information given and the design concept
expressed in the Contract Documents. Review of such submittals is not for the purpose of determining the accuracy
and completeness of other information such as dimensions, quantities, and installation or performance of equipment
or systems, which are the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety
precautions or, unless otherwise specifically stated by the Architect, of any construction means, methods,
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techniques, sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an
assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review Shop
Drawings and other submittals related to the Work designed or certified by the design professional retained by the
Contractor that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be
entitled to rely upon the adequacy, accuracy and completeness of the services, certifications and approvals
performed or provided by such design professionals.

§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The
Architect’s response to such requests shall be made in writing within any time limits agreed upon, or otherwise with
reasonable prompiness. If appropriate, the Architect shall prepare and issue supplemental Drawings and
Specifications in response to requests for information,

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents,

§ 3.6.5 CHANGES IN THE WORK

§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
the provisions of Section 4.3, the Architect shall prepare Change Orders and Construction Change Directives for the
Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 PROJECT COMPLETION

§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the
date of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to
the Owner, for the Owner’s review and records, written warranties and related documents required by the Contract
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection
indicating the Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s imspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the
balance of the Contract Sunt remaining to be paid the Contractor, including the amount to be retained from the
-.Confract Sum, if any, for final completion or correction-of the Work. o

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.
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ARTICLE 4 ADDITIONAL SERVICES

§ 4.1 Additional Services listed below are not included in Basic Services but may be required for specific individual
task orders.. The Architect shall provide the listed Additional Services only if specifically designated in the table
below as the Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2.
(Designate the Additional Services the Architect shall provide in the second column of the table below. In the third
column indicate whether the service description is located in Section 4.2 ov in an atiached exhibit. If in an exhibit,
identify the éxhibit.)

Additional Services Responsibility Location of Service Description
(Architect, Owner | (Section 4.2 below or in an exhibit
or attached to this document and
Not Provided) identified below)
§4.1.1 Programming TBD
§4.1.2 Multiple preliminary designs TBD
§4.1.3 Measured drawings TBD
§4.1.4 Existing facilities surveys TBD
§4.1.5 Site Evaluation and Planning (B203™-2007) | TBD
§4.1.6 Building information modeling TBD
§4.1.7 Civil engineering TBD
§4.1.8 Landscape design TBD
§4.1.9 Architectural Interior Design (B252™-2007) | TBD
§41.10  Value Analysis (B204™-2007) TBD
§41.11  Detailed cost estimating TBD
§4.1.12  On-site project representation TBD
§4.1.13  Conformed construction documents TBD
§4.1.14  As-Designed Record drawings TBD
§4.1.15  Ag-Constructed Record drawings TBD
§4.1.16  Post occupancy evaluyation TBD
§4.1.147  Facility Support Services (B210™-2007) TBD
§4.1.18  Tenant-related services TBD
§4.1.19  Coordination of Owner’s consultants TBD
§41.20 Telecommunications/data design TBD
§41.21  Security Evaluation and Planning (B206™ TBD
2007)
§4.122  Commissioning (B211™-2007) TBD
§4.1.23  Extensive environmentally responsible design | TBD
§4.1.24  LEED" Certification (B214™-2007} TBD
§4.1.25  Fast-track design services TBD
§4.1.26  Historic Preservation (B205™-2007) TBD
§4.1.27  Fumitwre, Furnishings, and Equipment Design | TBD
{(B253™_2007)
*TBD — To Be Determined TBD

§ 4.2 Insert a description of each Additional Service designated in Section 4.1 as the Architect’s responsibility, if not
further described in an exhibit attached to this document.

Documentation and description of additional services to be defined within each specific project task order (TO).

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with
this Section 4.3 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in
the Architect’s schedule,

§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following services until the Architect receives the Owner’s written authorization:
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1 Services necessitated by a change in the Initial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including, but not limited to, size, quality,
complexity, the Owner’s schedule or budget for Cost of the Work, or procurement or delivery
method;

2 Services necessitated by the Owner’s request for extensive environmentally responsible design
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED®
certification;

3 Changing or editing previously prepared Instruments of Service necessitated by the enactment or
revision of codes, laws or regulations or official interpretations;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure
of performance on the part of the Owner or the Owner’s consultants or contractors;

5 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner
authorized recipients;

.6 Preparation of design and documentation for alternate bid or proposal requests proposed by the
Owner;

.7 Preparation for, and attendance at, a public presentation, meeting or hearing,

.8 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;

.9  Evaluation of the qualifications of bidders or persons providing proposals;

A0 Consultation concerning replacement of Work resulting from fire or other cause during construction;
or

1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services,
notify the Owner with reasonable prompiness, and explain the facts and circumstances giving rise to the need. If the
Ovwmer subsequently determines that all or parts of those services are not required, the Owner shall give prompt
written notice to the Architect, and the Owner shall have no further obligation to compensate the Architect for those
services:

1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the
Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study
and comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordmation drawings, or prior Project correspondence or documentation;

.3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Instruments of Service;

4 Evaluating an extensive number of Claims as the Initial Decision Maker;

.5  Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to
Instruments of Service resulting therefrom; or

.6 To the extent the Architect’s Rasic Services are affected, providing Construction Phase Services 60
days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial
Completion identified in Initial Information, whichever is earlier.

~§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional -

Services. When the limits stated within the task order are reached, the Architect shall notify the Owner:

§ 4.3.4 If the services covered by this Agreement have not been completed within , date stated within the task order,
through no fault of the Architect, extension of the Architect’s services beyond that time shall be compensated as
Additional Services.

ARTICLE 5 OWNER'S RESPONSIBILITIES
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a written program which shall set forth the
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Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility,
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request
from the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to
evaluate, give notice of or enforce lien rights.

§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding
change in the Project’s scope and quality,

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owmer shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements
and trees; and information concerning available utility services and lines, both public and private, above and below
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 5.5 Ifnot included in the TO scope, the Owner may provide services of geotechnical engineers, which may
inciude but are not limited to test borings, test pits, determinations of soil bearing values, percolation tests,
evaluations of hazardous materials, seismic evaluation, ground corrosion tests and resistivity tests, including
necessary operations for anticipating subsoil conditions, with written reports and appropriate recommendations.

§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated
in this Agreement, or authorize the Architect to furnish them as an Additional Service, when the Architect requests
such services and demonstrates that they are reasonably required by the scope of the Project. The Owner shall
require that its consultants maintain professional liability insurance as appropriate to the services provided.

§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or
defect m the PrOJect mcludmg errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 5 10 Except as other\mse prov:ded in thlS Agreement or when d]rect communications have been spec1a11y

authorized, the Owner shall endeavor to communicate with the Contractor and the Architect’s consultants through
the Architect about matters arising out of or relating to the Contract Documents. The Owner shall promptly notify
the Architect of any direct communications that may affect the Architect’s services.

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement.
The Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction,

§ 5.12 The Owner shall provide the Architect access o the Project site prior to conumencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.
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| ARTICLE6 COST OF THE WORK {Project development under a TO or TO's)

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors” general conditions costs,
overhead and profit. The Cost of the Work does not include the compensaticn of the Architect, the costs of the land,
rights-of-way, financing, contingencies for changes in the Work or other costs that are the responsibility of the
Owmer.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and may be adjusted
throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of
the Work, the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work prepared
by the Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither
the Architect nor the Owner has control over the cost of labor, materials or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost
of the Work or from any estimate of the Cost of the Work or evaluation prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for
design, bidding and price escalation; to determine what materials, equipment, component systems and types of
construction are to be included in the Contract Documents; to make reasonable adjustments in the program and
scope of the Project; and to include in the Contract Documents alternate bids as may be necessary to adjust the
estimated Cost of the Work to meet the Owner’s budget for the Cost of the Work, The Architect’s estimate of the
Cost of the Work shall be based on current area, volume or similar conceptual estimating techniques. If the QOwner
requests detailed cost estimating services, the Architect shall provide such services as an Additional Service under
Article 4.

§ 6.4 If the Bidding or Negotiation Phase has not commenced within 90 days afier the Architect submits the
Construction Documents to the Owner, through no fault of the Architect, the Owner’s budget for the Cost of the
Work shall be adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 [f at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality or
budget for the Cost of the Work, and the Gwner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase
Services is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work; or
b5 implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect, without additional compensation, shall
medify-the Construction Decuments-as necessary-to comply with the Owner’s budget for the Cost of the Work-atthe -
conclusion of the Construction Documents Phase Services, or the budget as adjusted under Section 6.6.1. The

Architect’s modification of the Construction Documents shall be the limit of the Architect’s responsibility under this
Article 6.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 71 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other informatjon, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of
Service or any other information or documentation in digital form, they shall endeavor to establish necessary
protocols governing such transmissions.

§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
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other reserved rights, including copyrights. Submission or distribution of Instruthents of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architect’s consultants.

§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment
of all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely
and exclusively for use in performing services or construction for the Project. If the Architect rightfufly terminates
this Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate.

§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uses. The Owner, to the extent permiited by law, further agrees to indemnify and hold harmless the
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner
rightfilly terminates this Agreement for cause under Section 9.4.

§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
granted herein to another party without the prior written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 GENERAL

§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in
any ¢ase not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
watve all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against
each other and against the contractors, consultants, agents and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance as set forth in AIA Document A201-2007, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents and employees of any of them similar waivers in favor of the other parties
enumerated herein.

-§8.1.3 The- Architect and Owner waive consequential damages for claims, disputes or other matters in question”
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 MEDIATION

§ 8.21 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between
them by mediation which, unless the parties mutually agree otherwise, shall be administered by the American
Arbitration Association in accordance with its Construction Industry Mediation Procedures in effect on the date of
the Agreement. A request for mediation shall be made in writing, delivered to the other party to the Agreement, and
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filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the parties or court order. If an arbitration
proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutuatly agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shail be the following:

(Check the appropriate box. If the Owner and Architect do not select a method of binding dispute resolution below,
or do not subsequently agree in writing to a binding dispute resolution method other than litigation, the dispute will
be resolved in a court of competent jurisdiction.)

] Arbitration pursuant to Section 8.3 of this Agreement
[X] Litigation in a court of competent jurisdiction

[ 1] Other (Specitfy)

§ 5.3 ARBITRATION

| (Paragraphs deleted)

= ARTIGLE 9. TERMINATION OR SUSPENSION::. ~
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension
of performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining
services and the time schedules shall be equitably adjusted.

§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time
schedules shall be equitably adjusted.
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§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminate this Agreement by giving not fess than seven days’ written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating
the termination,

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owmer’s convenience and without cause.,

§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as
defined in Section 9.7,

§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses
directly attributable to termination for which the Architect is not otherwise compensated, plus an amount for the
Architect’s anticipated profit on the value of the services not performed by the Architect.

§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this
Agreement are set forth in Article 7 and Section 11.9.

ARTICLE 10 MISCELLANEQUS PROVISIONS

§10.1 All questions, issues or disputes arising out of or under this Agreement shall be governed by the laws of the
State of Florida. State jurisdiction is hereby agreed by the Parties to be in Sumter County, Florida. Federal
jurisdiction is hereby agreed by the Parties to be in the Middle District of Florida. In the event suit is commenced to
enforce this Agreement, cost of said suit including reasonable attorney’s fees in all proceedings shall be paid to the
prevailing Party by the other Party. The Parties agree that jurisdiction and venue of all disputes arising out of this
Agreement lie in no Court other than those above.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2007, General
Conditions of the Contract for Construction.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement to a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent s submitted to the
Architect for review at least 14 days prior to execution, The Architect shall not be required to execute certificates or
~consents that would require knowledge, services or responsibilities beyond the scope of this Agreement. o

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor
of a third party against either the Owner or Architect,

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s materials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
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the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project.

§ 10.8 If the Architect or Owner receives information specifically designated by the other party as "confidential” or
"business proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it
to any other person except to (1) its employees, (2) those who need to know the content of such information in order
to perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors
whose contracts include similar restrictions on the use of confidential information.

ARTICLE11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:

Compensation types that may be utilized for task orders:

1. Hourly charge basis (also known as time and material) when a clear scope cannot be defined. A
not to exceed (NTE) amount will be established when appropriate. The hourly rate is attached.

2. Fixed fee quote for a defined scope of services. Fee breakdown to be presented for review. Fee
may or may not include a contingency line item.

3. Payment as a percentage of construction costs utilizing the State of Florida Department of

Management Services (DMS) fee schedule as a guideline for fee negotiation. Initial estimated
construction cost provided by the owner. GLE will deduct 10% off the DMS percentage
recommended for the basis of design,

4. Reuse fees may be negotiated for the use of a building from the architect’s existing project
portfolio.

Typical reuse fees are calculated as follows:

A. 1% of cost of construction for reuse.

B. Hourly charges to site adapt and for any owner or code changes to the original documents. A
NTE amount will be established between the Owner and GLE,

C. Negotiate amount for bidding/megotiation and construction administration services, if
required.

§ 11.2 For Additional Services designated in Section 4.1, the Owner shall compensate the Architect as follows:
(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

In accordance with hourly rate schedule.

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the
Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. )

§ 11.4 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 or
11.3, shall be the amount invoiced to the Architect plus Five percent ( 5 %), or as otherwise stated below:
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§ 11.5 Where compensation for Basic Services is based on a stipulated sum or percentage of the Cost of the Work,
the compensation for each phase of services shall be as follows: follows where construction phase varies with use of
Owner’s CM firm:

Schematic Design Phase fifieen to twenty  percent ( 15 to 20 %)
Design Development Phase fifteen to twenty  percent ( 15to 20 %0)
Construction Documents forty-five  percent ( 45 %)
Phase

Bidding or Negotiation Phase five percent { 5 %)
Construction Phase ten to twenty  percent ( 10-20 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation is based on a percentage of the Cost of the Work and any portions of the Project are
deleted or otherwise not constructed, compensation for those portions of the Project shall be payable to the extent
services are performed on those portions, in accordance with the schedule set forth in Section 11.5 based on (1) the
lowest bona fide bid or negotiated proposal, or (2) if no such bid or proposal is received, the most recent estimate of
the Cost of the Work for such portions of the Project. The Architect shall be entitled to compensation in accordance
with this Agreement for all services performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth
below. The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review
practices.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

See attached hourly rate schedule.

Employee or Category Rate

§ 11.8 COMPENSATION FOR REIMBURSABLE EXPENSES
§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic and Additional Services and include
expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as follows:

1 Transportation and authorized out-of-town travel and subsistence;

.2 Long distance services, dedicated data and communication services, teleconferences, Project Web
sites, and extranets;
Fees paid for securing approval of authorities having jurisdiction over the Project;
Printing, reproductions, plots, standard form documents;
Postage, handling and delivery;
Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;
Renderings, models mock -ups, professmnal photography, and presentatmn materlals requested by
..... e Oner
Architect’s Consultant’s expense of professional liability insurance dedicated exclusively to this
Project, or the expense of additional insurance coverage or limits if the Owner requests such
insurance in excess of that normally carried by the Architect’s consultants;
9 All taxes levied o professional services and on reimbursable expenses;
A0 Site office expenses; and
A1 Other similar Project-related expenditures.

NmwmkWw

o

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus ten percent { 10 %) of the expenses incurred.

§ 11.9 COMPENSATION FOR USE OF ARCHITECT'S INSTRUMENTS OF SERVICE
If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of
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the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as
follows:

One percent (1%) of the cost of construction.

§ 11.10 PAYMENTS TO THE ARCHITECT

§ 11.10.1 An initial payment of zero ($ 0.00 ) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement. It shall be credited to the Owner’s account in the final invoice,

§ 11.10.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed.
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid forty-five (45 )days
after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

(Insert rate of monthly or annual interest agreed upon.)

| 1 % One Percent Monthly Interest

§ 11.10.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in
the Work unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.

§ 11.10.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on
the basis of hourly rates shall be available to the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS

Special terms and conditions that modify this Agreement are as follows: E-Verify: system established by the U.S.
Department of Homeland Security to determine the immigration and work-eligibility status of prospective
employees. The contractor agrees to certify to Sumter County that they are in compliance with the federal E-Verify
program: this includes obtaining written certification from all subcontractors who will participate in the
performance of the contract. All Subcontractor certifications must be kept on file by the general contractor and
made available to the state and/or the County upon request. The Sumter County Board of County Conymissioners
reserves the right to take action against any contractor deemed to be non-compliant; potential actions may included,
but are not limited to, cancellation of the contract and/or suspending or debarring the contractor from performing
services for the County.

ARTICLE 13 SCOPE OF THE AGREEMENT
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and

supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be

~~amended only by written instrument signed by both Owner and Architect,

§ 13.2 This Agreement is comprised of the following documents listed below:
A ATA Document B101™-2007, Standard Form Agreement Between Owner and Architect
| 2 AIA Document : G802™ Amendment to Professional Services Agreement

.3 Other documents:
(List other documents, if any, including Exhibit A, Initial Information, and additional scopes of
service, if any, forming part of the Agreement.)

ATA Document B101 — 2007 Exhibit A Initial Information
Exhibit B — Hourly Rate Schedule
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| Exhibit C — Certificate of Insurance

This Agreement entered into as of the day and year first written above.

OWNER ARCH?CT

o S 5\“_ N il
{Signature) (Signature)
DOUC GILPIN Derek Weaver, RA, LEED AP
Sumter County Board of Commissioners - GLE Associates, Inc,
{Printed name and title) (Printed name and title)
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Certification of Document’s Authenticity
AIA® Document D401™ — 2003

1, Derek Weaver, hereby certify, to the best of my knowledge, information and belief, that [ created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 16:14:41
on 01/14/2013 under Order No. 6888396265 _1 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document B101™ — 2007, Standard Form
of Agreement Between Owner and Architect, as published by the AIA in its software, other than those additions and
deletions shown in the associated Additions and Deletions Report.

/)

(Signed) / ;

RA

(Title)

(1fi3
(Datedy |
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BATA pocument B101" - 2007 Exhibit A

Initial Information

for the following PROJECT:
(Name and location or address)

Contiguing Architect/Engineering Services

THE OWNER; This document has important
(Name, legal status and address) legal conseguences.
Consuitation with an attorney
Board of Sumter County Comnmissioners is encouraged with respect to
7375 Powell Road. Suite 200 . its completion or modification.

Wildwood, FL. 34785

THE ARCHITECT:
(Name, legal status and address)

GLE Associates, Inc.
4300 West Cypress Street, Suite 400
Tampa, FL. 33607

This Agreement is based on the following information.

(Note the disposition for the following items by inserting the requested information or a
statement such as "not applicable,” "unknown at time of execution” or "to be determined
later by mutual agreement.”}

ARTICLE A4 PROJECT INFORMATION
§ A.1.1 The Owner’s program for the Project:
(Identify documentation or state the manner in which the program will be developed, )

Owner will provide individual task order information for each issued task order.

'§ A.1.2 The Project’s physical characteristics:
(Identify or describe, if appropriate, size, location, dimensions, or other pertinent
information, such as geotechnical reports; site, boundary and topographic surveys; traffic

and wtility studies; availability of public and private utilities and services legal =~

description of the site; eic.)

To be determined within each task order.

§ A.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total, and if known, a line item break down.}

To be determined within each task grder.

§ A.1.4 The Owner’s other anticipated scheduling information, if any, not provided in
Section 1.2:

| To be determined within each task order.

AlA Document B104™ — 2007 Exhibit A. Copyright ® 1974, 1978, 1987, 1897 and 2007 by The American Institute of Architscts. All rights reserved,
WARNING: This AIA% Document is protected by LS. Copyright Law and International Treaties. Unauthorized reproductien or distribution of this AIAY
Document, or any portion of it, may result in severe civll and criminal penalties, and wiil be prosecuted 1o the maximum extent possible under the law.
This document was produced by AlA sofiware af 13:29:17 on 12/18/2012 under Order No.9441083142 1 which expires on 12/27/2012, and is not for resale.
User Notes: (1330805621)



Init.

§ A.1.5 The Owner intends the following procurement or delivery method for the Project:
(Identify method such as competitive bid, negotiated contract, or construction management.)

Typically projects will be competitively bid.

§ A.1.6 Other Project information:
(Identify special characteristics or needs of the Profect not provided elsewhere, such as environmentally responsible
design or historic preservation requirements.)

ARTICLE A.2 PROJECT TEAM
§ A.2.1 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address and other information.)

Scott B. Coitrell. P.E.. Director of Public Works

Chris Wert, Assistant Director for Engineering Public Works
Annette Fitzpatrick, Staff Assistant I, Facility Development
Amanda Tavlor, Director of Financial Services

Chris Morrison, Financial Services

§ A.2.2 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address and other information.)

Assioned Sumter County construction management firms.

§ A.2.3 The Owner will retain the following consultants and contractors:
(List discipline and, if known, identify them by name and address.)

Program managers include URS (Tampa) and ZHA (Oriando)

§ A.2.4 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address and other information.)

Robert Greene

Craig Gardei
Derek Weaver

§ A.25 The Architect will retain thie consultants identified in Sections A.2.5.1 and A.2.5.2.
(List discipline and, if known, identify them by name, legal status, address and other information.)

§ A.2.5.1 Consultants retained under Basic Servicss:
A Structural Engineer

.2 Mechanical Engineer
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[ GLE Associates, Inc.

.3 Electrical Engineer

| GLE Associates. Inc.

§ A.2.5.2 Consultants retained under Additional Services:

| Civil engineers, sound consultants, other specialty consultants.

§ A.2.6 Other Initial Information on which the Agreement is based:
(Provide other Initial Information.)

. ALA Document B101™ — 2007 Exhibit A, Copyright © 1974, 1978, 1987, 1897 and 2007 by The American Institute of Architects. All rights reserved.
bnit. WARNING: This AIAT Document is protacted by U.S. Copyright Law and intsmational Treaties. Unauthorized reproduction or distribution of this AIA”
Dacument, or any portion of if, may resuit in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law.
i This document was produced by AlA software at 12:29:17 on 12/19/2012 under Order No 8441083142 _1 which expiras on 12/27/2012, and is not for resale.
User Notes: (1330605621)






vm"t——/‘

Facilities and Environmental
Consultants

‘EXHIBIT B’
SCHEDULE OF FEES
CONSULTATION SERVICES
Consulting Services:

Project Principal Per Hour $165.00
Registered Architect Per Hour $125.00
Registered Engineer Per Hour $125.00
Certified Industrial Hygienist Per Hour $125.00
Senior Environmental Geologist, PG Per Hour $110.00
Cost Estimator Per Hour $105.00
Project Engineer, Project Architect,

Project Manager Per Hour $ 95.00
Construction Administrator Per Hour $ 95.00
Staff Geologist/Environmental Specialist Per Hour $ 75.00
Staff Industrial Hygienist Per Hour $ 70.00
CADD Technician Per Hour $ 60.00
Asbestos/Lead/Environmental

Field Technician Per Hour $ 55.00
Clerical Per Hour $ 45.00

GLE Associates, Inc.
4300 W. Cypress Sireet # Suite 400 - Tampa, Florida 33607 » 813-241-8350 » Fax: 813-241-8737
Architecture AA 0002369 » Engineer EB 0005483 » Asbestos ZA 0000034 » Geology GB 0000257
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- CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
12/18/2012

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS

. CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF iNSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the poilicy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s). )

PRODUCER

Lasgsiter-Ware Insurance of Tampa Bay
4401 West Kennedy Blvd

ﬁgﬁf‘c-{ Jude Sutton

PHONE 4. (800)845-8437 FAX oy (888)883. 8630

E%‘g'gss; judes@lassiter-ware.com

PRODUCER
R 200040378

Suite 200 | CUSTOME!

Tampa FL. 33608 INSURER(S) AFFORDING COVERAGE NAIC ¥

INSURED nsUrer 4 Hudson Specialty Ims. Co. 370789
iNnsurRer B:Travelers Prop Cas Co of Amer 25674

GLE Associates, Inc. nsURer ¢ :Phoenix Insurance Company 25623

4300 West Cypress Street INSURER D ©

Suite 400 INSURERE ;

Tampa FL 33607 INSURER F :

COVERAGES CERTIFICATE NUMBER:11-12 Cert REVISION NUMBER:

THIS 1§ TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TC WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN 18 SUBJECT TC ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES, LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

'E%? TYPE OF INSURANCE ?Nt_}sz_’pl{ %’g POLICY NUMBER (nﬁz\on}ﬂgm tnﬁfn}ﬁcn%) LIaiTS
| GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
X | COMMERCIAL GENERAL LIABILITY ESBEAG%EE;—?E’;ENU;;E%nce) $ 300,000
A CLAIMS-MADE OCCUR ESB2756131101 12/31/201112/31/2012 | yer £xo (any one persory | § 5,000
;W CONTRACTORE POLLUTION PERSONAL & ADVINJURY | § 1,000,000
LIABILITY GENERAL AGGREGATE 5 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | § 2,000,000
?‘ POLICY l_\ B Loc $
AYUTOMOB:LE LIABILITY E:Eaz\gir;éignsmelﬁ LIMIT s 1,000,000
5 [ e oveneo s S 12/31/2012 22/31 /2022 [ SOOLY MUY Corpeen |
I (Per accident) | §
|| SCHEDULED AUTES PROPERTY DAMAGE s
| X | HiRED AUTOS (Per accident)
X | NON-OWNED AUTOS $
| $
] UMBRELLA LIAB _5" OCCUR EAGH OGCURRENCE 3 5,000,000
X | EXCESS LIAB CLAIMS-MADE AGGREGATE 5 5,000,000
DEDUCTIBLE $
2 | X | RETENTION & 0 ESB2756201101 12/33/201112/31/2012 5
O e o ST o
N ESTREION AT AR o | i i
| (Mandatoryin N KNUB3628TE3510 12/31/201102/31/2012 | | pisEAsE . EA EMPLOYES § 1,000,000
If yes, -describe-under
DESCRIPTION OF CPERATIONS bslow E.L DISEASE - POLICY LIMIT | § 1,000,000
2 | PROFESSIONAL LIAB LIMITS SB2756131101 12/31/2011(12/31/2012 | pER CLAIM $1,000,000
INCL WITH GENERAL LIAB ﬁmms MADE AGGREGATE 52,000,000

DESCRIPTICON OF OPERATIONS { LOGATIONS / VEHICLES {Attach ACORD 101, Additional Remarks Scheduie, if more space is required)
The Certificate Holder is an additional insured under the terms and conditions of the General Liability policy with
respect to work performed by the named insured as reguired by written contract.

CERTIFICATE HOLDER

CANCELLATION

Sumter County
Commissions

Wildwood, FL

Board cof County

7375 Powell Road

34785

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANGELLED BEFORE
THE EXPIRATION DATE THEREQF, NOTICE WILL BE DELIVERED IN
ACCORDANGE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

P Schmaltz/JUDES M iigmcazg,

ACORD 2§ (2009/08)
INS025 (200909
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