

CONTINUING ENGINEERING SERVICE CONTRACT
Sumter County Public Works Division

WORK ORDER #20

WORK ORDER DATE: 4/13/2010

**C-468 PRELIMINARY DEVELOPMENT AND ENVIRONMENT (PD&E
STUDY FROM SR 35 (US 301) TO EASTSIDE OF THE BRIDGE
OVER THE FLORIDA TURNPIKE**

To: *Volkert & Associates, Inc.*
3409 W. Lemon Street
Tampa Florida, 33609

Attn: Jerry A. Dabkowski, P.E.

FUNDING SOURCE: County Transportation Trust

**EXPENDITURE
ACCOUNT:** 103-340-541-6536

You are hereby authorized to commence the following work outlined in the attached scope and proposal. Approved work order amount not to exceed **\$200,000**.

Requested By: 
Assistant Public Works Director for
Planning, Engineering and
Environmental Projects

Date: 4-6-10

Approved By: _____
Director Sumter County Public
Works

Date: _____

Authorized By: _____
County Administrator

Date: _____

Authorized By: _____
BOCC Chairman

Date: _____